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Addendum No. 4 Memorandum

DATE: November 22, 2017

TA: District Contracts / Final Plans >
FROM: Vanita Saini, Project Manager <. - -
COPIES:  File

SUBJECT: Addendum Number 4 - Letting (mo./yr.) 3/2018
Financial Project ID 409354-2-52-01 (Lead number only)
Proposal/Contract ID E4544
Federal Funds: [INo [XYes Federal Aid No. 0951-697-|

County: Broward State Road No. 8
N \
'“q(i/‘ T A
Concurred by vl TN Date: j(-&/-11
S'vgnatuié oFAlle"[g‘ate Contracting Coordinator (John Olson (primary) / Robert Bostian (alternate)) or Designee.

7 i .
Legal Approval Datet £ ”/ 27 2ol T

(Dawn Raduano)

Central Office Approval Date: ok
(State Construction Office ~ Larry Ritchie)

FHWA Concurrence Date: 7/ //’I
(FHWA Florida Division Office — Mark Clasgens)
CONTRACT TIME REVISED: [RNo [JYes (ifyes, Calendar Days)

»* No ATC’s will be aliowed based on the content of this Addendum ***

Page Nofs). Rev. Date Description
RFP, pg. 14 11122117 Section 1.B — Department Responsibility has been revised as
follows:

“The Department will determine the environmental impacts and
coordinate with the appropriate agencies during the preparation
of required Reevaluations. The-Department-will-ceerdinate-and
process Reevaluations:For federal projects, NEPA Reevaluations
will be processed for apoproval by OEM pursuant fo 23 US.C.
8327 and a Memorandum of Understanding dated December 14,
2016 and executed by the FHWA and the Department.”

RFP, pgs. 16-18  11/22/17 Section || — Schedule of Events has been revised as follows:
Date Event

November 22, 2017 | Department Approves/Rejects Final Erection Plans by 5:00 pm local time.
December 4, 2017 | Deadline for Design-Build Firm to request patticipation in One-on-One
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Date

Event

Alternative Technical Concept and Erection Plan Discussion Meeting No.
5 by 5:00 pm local time.

December 4, 2017

Deadline for Design-Build Firm to submit discussion items agenda for the
Alternative Technical Concept and Erection Plan Discussion Meeting No.
5 by 5:00 pm local time. Agenda items shall be limited to previously
submitted ATC’s which the Design-Build Firm wishes the Department to
consider regardless of the Department’s previous _acceptance,
acceptance with conditions, or non-acceptance, with or without terms for

non-acceptance. No new ATC'’s shall be allowed based on the content of
Addendum No. 4. Agenda Items for Erection Plans shall be limited to
Erection Plans which the Design Build Firm wishes the Department to
consider based on comments received from the Department for conditions
of non-acceptance.

December 4, 2017

Deadline for Design-Build Firm to submit Draft ATC's and/or Erection
Plans for the Alternative Technical Concept and Erection Plan Discussion
Meeting No. 5 by 5:00 pm local time. Draft ATC's shall be limited to
previously submitted ATC’'s which the Design-Build Firm wishes the
Department to consider regardless of the Department’s previous
acceptance, acceptance with conditions, or non-acceptance, with or

without terms for non-acceptance. No new ATC'’s shall be allowed based
on the content of Addendum No. 4. Erection Plans shall be limited to
Erection Plans which the Design Build Firm wishes the Department to
consider based on comments received from the Department for conditions
of non-acceptance.

December 11, 2017

One-on-One Alternative Technical Concept and Erection Plan Discussion
Meeting No. 5. 120 Minutes will be allotted for this Meeting. This meeting
is for continuing discussion on Alternative Technical Concepts which the
Design-Build Firm wishes the Department to consider regardless of the
Department’s previous acceptance, acceptance with conditions, or non-
acceptance, with or without terms for non-acceptance. No ATC's shall be
allowed based on the content of Addendum No. 4. Erection Plans
discussion shall be limited to Erection Plans which the Design Build Firm
wishes the Department to consider based on comments received from the
Department for conditions of non-acceptance.

November30. 2017
December 15, 2017

Deadline for submittal of Alternative Technical Concept Proposals and

Flnal Erectlon PIans—fer—whteh—the—Department—Fequested—addmai

December11 2017
December 22, 2017

iSSHed—GH—G{’—aﬁeFN-GVGFHbef—Q—ZQ-l—Z Deadllne is 5:00 pm Iocal t|me

December14. 2017
January 4, 2018

Deadline for submittal of questions, for which a response is assured, prior
to the submission of the Technical Proposal. All questions shall be
submitted to the Pre-Bid Q&A website by 5:00 pm local time.

December21 2017
January 11, 2018

Deadline for the Department to post responses to the Pre-Bid Q&A
website for questions submitted by the Design-Build Firms prior to the
submittal of the Technical Proposal by 5:00 pm local time.
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February 5, 2018

Date Event
Jahuary 82018 | Technical Proposals due in District Office by 12:00 pm local time
January 25, 2018
e e Deadline for Design-Build Firm to “opt out” of Technical Proposal Page
January 26, 2018 | Turn meeting.
Jahuary-16,2018 | Technical Proposal Page Turn Meeting. Times will be assigned during the

Pre-Proposal Meeting. 60 Minutes will be allotted for this Meeting.

February 272018 | District Four Headquarters, 3400 West Commercial Boulevard, Fort

Question and Answer Session in 3" Floor Executive Conference Room,

March 20, é018

Lauderdale, FL 33309. Times will be assigned during the pre-proposal
meeting. 90 Minutes will be allotted for questions and responses.

Moreh B D0A 9 Deadline for submittal of Written Clarification letter following Question and
March 23, 2018 Answer Session 12:00 pm local time
M 9 2018 Deadline for submittal of questions, for which a response is assured, prior

March 27, 2018

to the submission of the Price Proposal. All questions shall be submitted
to the Pre-Bid Q&A website by 5:00 pm local time.

Deadline for Design-Build Firm to submit a written statement affirming

RFP, pg. 30

Mareh14-2018 their intention to comply fully with the requirements provided for in the
April 4, 2018 Contract Documents as described in Section IIl.F of the RFP, by 5:00 pm

local time.

March 162018 Deadline for the Department to post responses to the Pre-Bid Q&A
Aoril 6 ’2018 website for questions submitted by the Design-Build Firms prior to the
sl submittal of the Price Proposal by 5:00 pm local time.

S e ——— Price Proposals due in District Office by 11:00 am local time.

April 11, 2018

Mareh-21 2018 Public announcing of Technical Scores and opening of Price Proposals at
April 11 ’2018 11:00 am _Iocal time in District Four Headquarters Auditorium, 3400 West
- Commercial Boulevard, Fort Lauderdale, FL 33309.

Mareh26-2018 Public Meeting of Selection Committee to determine intended Award at
April 16, 2018 9:00 am local time.

Moseh e 2000 Posting of the Department’s intended decision to Award at 11:00 am local
April 16, 2018 time.

April 16,2018 Anticipated Award Date
May 7, 2018
Moo D0 e Anticipated Execution Date
May 24, 2018

RFP, pg. 25 11/22/17 Section IV.C — Bidders Opportunity List has been revised as

follows:

“A Bid Opportunity List should be submitted through the Equal
Opportunity Compliance system which is available at the Equal
Opportunity Office Website. This information should be returned
to the Equal Opportunity Office within 3 business days of
submission_of the bid or proposal.”

11/22/17 Section V.B — Innovative Aspects, Subsection 2. One-on-One
ATC Proposal Discussion Meetings has been revised as follows:
“This list may not be inclusive of all ATC’s to be discussed but it
should be sufficiently comprehensive to allow the Department to
identify appropriate personnel to participate in the One-on-One
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RFP, pgs. 36&37

11/22/17

11/22/17
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ATC discussion meetings._The Department will allow the
submission of draft ATCs for the One-on-One ATC and Erection
Plan Discussion Meeting No. 5. The submission must be clearly
marked as DRAFT. The Design-Build Firm, by submitting a Draft
ATC, understands that the purpose of the submission is to provide
information to facilitate the discussion during ATC meetings and
that the Department will discuss the concept but is not obligated
to reply to the draft submission as if it were a formal ATC
submittal. However, at any time prior to the formal Alternative
Technical Concept Proposal submittal, the Department may
provide the Design-Build Firm with a Draft written response. The
draft written response should be clearly marked as DRAFT.”

Section V.B — Innovative Aspects, Subsection 6. Erection Plan
Requirements, Approval, and Incorporation into the Technical
Proposal has been revised as follows:

“The Design-Build Firm shall prepare and submit for Department
approval the Erection Plans submission packages for the 1-95/SR
84 Interchange, 1-95/1-595 Interchange, and 1-595 over Pond
Apple Slough bridges. For additional information, refer to Section
[11.M of this RFP.

After receipt of the Erection Plans submittal, the District Design
Engineer (DDE), or designee, will communicate with the
appropriate staff (i.e. District Structures Design Engineer, District
Construction Engineer, District Maintenance Engineer, State
Structures Design Engineer, State Roadway Design Engineer,
FHWA, as applicable) as necessary, and respond to the Design-
Build Firm in writing within 14 calendar days of receipt of the
Erection Plans submittal as to whether the Erection Plans are
acceptable, not acceptable, or require additional information. If
the DDE, or designee, determines that more information is
required for the review of the Erection Plans, questions should be
prepared by the DDE, or designee, to request and receive
responses from the Design-Build Firm. The review should be
completed within 14 calendar days of the receipt of the Erection
Plans submittal. If the review will require additional time, the
Design-Build Firm should be notified in advance of the 14 day
deadline with an estimated timeframe for completion.”

Section V.F — Railroad Coordination has been revised as follows:
“Information pertaining to South Florida Rail Corridor right of entry
permits can be found at www.sfrta.fl.gov/south-florida-rail-
corridor-permits.aspx

Included in Reference Document 4 are the SFRC 4-Track Right-
of-Way Study Plans that illustrate the right-of-way requirements
associated with the future 4-Track configuration. Temporary and
permanent elements can encroach onto the existing and future
SFRC right-of-way with the condition that they satisfy clearance
requirements from the existing and future proposed tracks. All




RFP, pg. 133

11/22/17

RFP, pgs. 133&134 11/22/17

Attachment K

11/22/17
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temporary and permanent encroachments onto the existing or
future SFRC right-of-way shall be coordinated with FDOT and
SFRTA.”

Section VI.N — Environmental Services/Permits/Mitigation,
Subsection 5. Contamination has been revised as follows:
“Based on the CSER'’s, the Level Il Report and the latest
assessment activities, areas of soil and groundwater
contamination in excess of the cleanup target levels have been
identified and summarized in the ICA Report. The ICA Report will
supersede the Level Il Report. Detailed information regarding
management of the contamination along the Project corridors is
included in the sections that follow.”

Section VI.N — Environmental Services/Permits/Mitigation,
Subsection 5. Contamination, Subsection Contaminated Soils
Management has been revised as follows:

“The contaminants of concern and specific locations of
contaminated soils are provided in the ICA Report noted above.
In particular, contaminated soils exceeding commercial/industrial
cleanup target levels have been identified at the following four (4)
locations within the Project corridor:

1. Hedorroadodiosonite e LEOE winduot Drdlen snel pocinn
BoulevardThe existing 1-595 right-of-way between the FP&L
Cooling Canal and SW 30" Avenue

e The areas where the Design-Build Firm will find debris
are the existing lateral ditch and the structure and pipe
connecting the ditch to the upstream borrow pit and
downstream receiving waters (east and west of the ponds
previously excavated). The areas where the Design-
Build Firm may discover debris are where drainage
structures and pipes are proposed within the areas that
have been previously excavated.

2. Within the proposed pond parcel south of I-595 and SW 32
Street, just east of SW 26™ Terrace

3. The area between the NB 1-95 ramp onto WB 1-595 and the
NB [-95 ramp onto EB I-595

4. SR 84 east of I-95 at approximate Sta. 4260+40 south side
of the road

For item numbers 2 through 4, the Department will not provide the
exact horizontal/vertical extent of contaminated materials (above
commercial) at these three (3) locations. The Department will
define _or delineate _as much as possible the extent of
contaminated materials in the Final ICA Report. The Final ICA
Report will provide the general areas that require stockpiling of
the material for the CAR Contractor to sample.”

Revised Design Variations
e Cross Slope — added location
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¢ Horizontal Alignment — corrected limits for one location

e Shoulder Width — added location

e Vertical Alignment — added locations

Note: Changes associated with these Revised Design
Variations are strictly for clarification of the intent of
the RFP Concept and shall not result in ATC
submissions by the Design-Build Firm

Revised Design-Build Functional Requirements for ITS
Deployment

Added approved Right of Way Occupancy Permit Sketches for
C-10 Canal and C-10 Spur Canal

Added FAA Final Determination Letters

Added Temporary Construction Easement Parcel Sketch and
Legal Description

Added Photogrammetric Survey and Map Report



